


Financial Obligations under EIS / 
MOUs 

 
 

Obligation One-Time 
Cost Estimate 

SOW / Map 
Designation 

 
Timing 

Source of 
Cost 

Estimate 

County  

 
Pay County pro rata share (59.5%) to reconstruct Teapot 
Dome Ave. (between Westwood St. (Road 224) to 
approximately 550 feet west of Newcomb St.) 
(Remaining 550 ft is listed as project ‘F’). 

 
 
$1,309,000.00 

 
Provide peer 

review of 
City/County 

cost estimate 
only. 

Within thirty (30) days of the Tribal Parties’ 
receipt of written notice from the County of the 
County's intent to construct the Teapot Dome 
Improvements. County required to complete 
construction by Opening Day. 

 
 

County 

 
Pay County pro rata share (7%) to install an install a traffic 
signal or roundabout at the intersection of Avenue 
256/Spruce Rd. 

 
 

$269,500.00 

 
Provide peer 

review of 
City/County 

cost estimate 
only. 

Within thirty (30) days of the Tribal Parties' 
receipt of written notice from the County of the 
County's intent to construct the Intersection 
Improvements – in no event earlier than the 
Trust Acquisition Date. 

 
 

County 

 
Pay to Caltrans its pro-rata share of (28.2%) to install a 
install a traffic signal or roundabout at State Route 
190/Rockford Rd. 

$643,362.98  
Provide peer 

review of 
City/County 

cost estimate 
only. 

Prior to construction of project. Does not 
require completion of construction by 
Opening Day, simply payment of estimated 
cost. 

AES 

$1,082,637.48 AES 

Design and Construct segment improvements for 
Westwood Street from S.R. 190 to approximately 1,300 
feet south of S.R. 190. Cold plane and overlay 

 
$790,000.00 

 
‘A’ on Map 

 
No timing set forth in agreement. (Opening Day) 

 
County 

City  

Design and Construct the traffic signal and widening at 
Scranton Ave./West St. and pay pro rata share (80.8%) 
for the improvements (County to contribute 4.8%; City to 
contribute 14.4%) 

 
$1,828,570.58 

 
‘B’ on Map 

 
Opening Day 

 
AES 



 
Obligation One-Time 

Costs 
Estimate 

SOW / Map 
Designation 

 
Timing 

Source of 
Cost 

Estimate 

Design & Construct the traffic signal at Scranton 
Ave./Westwood St. and pay pro rata share (55.8%) for 
the improvements (City to contribute 44.2%) 

 
$998,713.98 

 
‘C’ on Map 

 
Opening Day 

 
AES 

Design, Construct, and Pay to improve West St. (Left turn 
cueing lane into new Casino project). 

$250,000.00 
‘D’ on Map 

TBD (Opening Day) SPM 

Design, construct, and Pay pro rata share (65.2%) 
for segment improvements for Westwood St. from 
Scranton Street to approximately 1300 north of 
Scranton. Cold plane and overlay 

 
$234,720.00 

‘E’ on Map  
TBD (Opening Day) 

 
EIS 

 
Design, Reconstruct, and pay pro rata share (59.5%) 
for reconstruction of Teapot Dome Ave (550 ft). (Tied 
in with project ‘A’ listed above). 

 
$152,263.67 

‘F’ on Map (Opening Day) 
Based on 
County 

Estimate 
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EXHIBIT #1 
 
 

TULE RIVER TRIBAL COUNCIL 
 

REQUEST FOR PROPOSALS 
 

Number TRTC-11-2021 
 

 
 
I/We the undersigned, acknowledge that we have received and 
read the Addendum(s) as listed to the Request for Proposals, No. 
TRTC-11-2021 for the Traffic Engineering Services. 
 

Addendum No. ________ Dated ________ 
 
 
 
 

By: _______________________________ (print name) 
 

By: _______________________________ (sign) 
 

Company: ____________________________________ 
 

Date: ________________________ 2021 


